
Number
Question/Clarity 

Date
Name of the Company Paragraph No. Bid Document Questions Response

1 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, paragraph 5.1.3, pp.10-11: Parcel C is labelled “Price and 
Preference Points for Specific Goals (Phase 5 Evaluation)”.
Related: Volume 1A, Section B, p.12 and paragraph 10, pp.14-15: the 
evaluation process is stated to have four stages, with Price and Preference 
as Stage 4.

Can ATNS please confirm that Price and Preference Points for Specific 
Goals is the fourth and final evaluation stage, and clarify how the 
reference to “Phase 5 Evaluation” in paragraph 5.1.3 should be 
interpreted?

ATNS confirms that Stage 4: Price and Preference Points for Specific Goals is the final 
evaluation stage and there is no Phase 5.

2 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, paragraph 5.1.3, pp.10-11 and paragraph 10.2.1, p.15: Parcel C 
requires SBD 3.3 - Pricing Schedule (Professional Services).
Related: Volume 1A, paragraph 39, pp.32-34: the tender pack contains SBD 
3.2 - Pricing Schedule - Non-Firm Prices (Purchases).

Can ATNS please confirm that SBD 3.3 is the mandatory pricing 
schedule to be completed for this tender, and clarify the intended 
applicability of SBD 3.2 - Pricing Schedule: Non-Firm Prices, which is 
also included in Volume 1A? If SBD 3.2 is applicable, please identify the 
pricing elements to which it applies.

Bidders shall submit a completed form of bid and Volume 1C pricing schedule including VAT 
and other applicable taxes. Acquisition Phase Contract Price must remain fully fixed in Rand 
(ZAR) for the entire Acquisition Phase. Refer to Volume 1B section 2.15.15.1.

3 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, paragraph 10.1, pp.14-15: states that either the 80/20 or 90/10 
preference system will apply and the lowest acceptable tender will 
determine the system.
Related: Volume 1A, SBD 6.1 paragraph 1.3, p.39: states that the applicable 
preference point system for this tender is 90/10.

Can ATNS please confirm the preference point system that will apply to 
this tender, noting that paragraph 10.1 indicates that the lowest 
acceptable tender will determine whether the 80/20 or 90/10 system 
applies, while SBD 6.1 paragraph 1.3 identifies the applicable system as 
90/10?

The bid will be evaluated either on the 80/20 or 90/10 preference point system and the 
lowest acceptable tender will be used to determine the applicable preference point system.

4 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, paragraph 36.2.1.1, p.27 and Volume 1B, paragraph 
2.15.15.1.1, p.48: Acquisition Phase contract price is fixed in Rand and 
exchange-rate variation is for the contractor’s account.
Related: Volume 1A, SBD 3.2, pp.32-34 and Volume 1B, paragraph 2.15.10, 
pp.46-47: provide mechanisms for non-firm price adjustments/escalation.

Can ATNS please confirm whether the Acquisition Phase Contract Price 
must remain fully fixed in Rand for the entire Acquisition Phase? If any 
Acquisition Phase pricing elements may be treated as non-firm under 
SBD 3.2, please identify those elements and the applicable escalation 
formula and adjustment periods.

ATNS confirms the Acquisition Phase Contract Price must remain fully fixed in Rand (ZAR) for 
the entire Acquisition Phase. Refer to Volume 1B section 2.15.15.1.

5 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.18.8.1.3, p.57: performance-based security is 
stated as 20% of Supply, Delivery, Installation and SAT.
Related: Volume 1B, paragraph 2.18.8.4, p.57: requires an unconditional 
bank guarantee equal to 20% of the Contract Price of the Acquisition Phase.

Can ATNS please confirm whether the 20% Performance-Based Security 
is mandatory for the successful bidder at contract execution or remains 
subject to ATNS discretion under paragraph 2.18.8.4? Please also 
confirm whether the 20% is calculated on the full Acquisition Phase 
Contract Price or only on the Supply, Delivery, Installation and SAT 
portion.

ATNS confirms that the 20% Performance-Based Security will be mandatory for the 
successful Bidder and will be calculated on only on the Supply, Delivery, Installation and SAT 
portion of the Contract Price.

6 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, GCC paragraph 15.2, pp.52-53: warranty is 12 months after 
delivery/acceptance or 18 months after shipment, whichever concludes 
earlier, unless otherwise specified.
Related: Volume 1B, paragraph 2.7.1.2-2.7.1.3, p.28: installation warranty is 
one year commencing from the later of Substantial Completion or one 
month after commencement of Beneficial Use.

Can ATNS please confirm that Volume 1B is the Special Condition that 
overrides the GCC warranty provision, and state the exact warranty 
commencement and expiry events applicable to this project?

Refer to Volume 1B page 73 of 75, the Warranty Period is 1 year to commence on the Date of 
Substantial Completion as certified in the Acceptance Certificate and to expire at a time of 
not less than 1 year from the Date of Substantial Completion.

7 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 1.1.53 and paragraph 1.1.61, pp.9-10: Final 
Acceptance is at the end of PBU and coincides with the end of the 
Guarantee Period; Guarantee Period is minimum 12 months from 
acceptance of each part.
Related: Volume 1B, paragraph 1.1.89 and paragraph 2.9.7.2.1, pp.10 and 
37-38: PBU is at least 12 months from Site Acceptance and may be 
extended until support-system validation is achieved.

Where the PBU is extended beyond the initial 12-month period, can 
ATNS please confirm whether the applicable Guarantee/Warranty Period 
must also be extended so that its expiry remains coincident with Final 
Acceptance? Please also confirm whether the 10% PBU milestone is 
correspondingly deferred until the extended Final Acceptance date.

ATNS confirms that where the PBU is extended beyond the initial 12-month period, the 
applicable Guarantee/Warranty period must also be extended so that its expiry remains 
coincident with Final Acceptance. 
ATNS confirms that the 10% PBU milestone will correspondingly be deferred until the 
extended Final Acceptance Date.

REQUEST FOR PROPOSALS: ATNS/RFP05/09/2026/2027/HF_REPLACEMENT_RE_AD

Appointment of a service provider for the supply, delivery, installation, and commissioning of HF equipment at Bapsfontein and Delmas with associated maintenance and support.



8 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, mandatory paragraph 8.1.2, p.13: OEM support/involvement is 
required for a minimum of 15 years.
Related: Volume 1B, paragraph 1.1.90, p.10 and paragraph 2.12.3.2, p.41: 
the Period of Contract is 18 years and OEM support is required for the entire 
Period of Contract.

Can ATNS please confirm whether the mandatory OEM undertaking must 
cover the full 18-year Period of Contract, including the Acquisition 
Phase, PBU and 15-year Maintenance and Support Phase, or whether a 
minimum 15-year OEM support commitment satisfies the requirement?

ATNS confirms that the OEM undertaking must cover the entire Period of Contract.

9 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.6, pp.12-13: the HF system and supporting 
infrastructure must have a 15-year lifespan.
Related: Volume 1B, paragraph 1.1.77 and paragraph 1.1.89, p.10 and 
Volume 4, paragraph 8, p.39: the 15-year Maintenance and 
Support/Application Phase starts after PBU.

Can ATNS please confirm from which event the required 15-year system 
and supporting-infrastructure lifespan is measured - date of 
manufacture, delivery, Site Acceptance, Final Acceptance/end of PBU, 
or another contractual event? Please also confirm whether the 
Acquisition, installation and PBU periods are included within or 
additional to the required 15-year lifespan.

ATNS confirms that the 15-year lifespan starts at the end of PBU.

10 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 1.1.100.4, p.11 and paragraph 2.12.4, p.41: a Mid-
Life Upgrade is part of the project and part of maintenance/support.
Related: Volume 1C: G5 provides annual support pricing and G4 provides 
generic Options, but no explicit Mid-Life Upgrade pricing line is identified.

Can ATNS please confirm whether the Mid-Life Upgrade is to be included 
within the fixed 15-year Maintenance and Support pricing, priced 
separately under G4 Options, or priced under another identified 
schedule item? Please also define the anticipated timing and minimum 
hardware, software and system scope of the Mid-Life Upgrade.

ATNS confirms that the Mid-Life Upgrade is to be included under the Maintenance and 
Support pricing.
ATNS cannot definitively confirm the anticipated timing and minimum hardware, software 
and system scope of the Mid-Life Upgrade, however, ATNS generally prefers that the Mid-Life 
Upgrade be done approximately during the middle point of the life cycle of the project, in this 
instance year 7 and is generally done at the request of ATNS and approval of at the 
appropriate time.   

11 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 1.1.100.1, p.11: describes supply, delivery, 
installation and commissioning of a complete HF system “for training 
purposes”.
Related: Volume 1A, paragraph 2.1.1, p.9 and Volume 2, paragraph 1, p.6: 
describe the replacement as the live operational HF system for oceanic ATC 
communications.

Can ATNS please clarify whether the reference in Volume 1B paragraph 
1.1.100.1 to a “complete HF system for training purposes” refers to the 
operational HF system on which ATNS personnel will be trained, or 
whether a separate HF training system/environment is required? If a 
separate training system is required, please define the equipment 
quantities, functionality, interfaces and installation location.

ATNS is referring to an operational HF system on which ATNS personnel will be trained. 

12 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.7.1.1.2.1, p.28: contractor must maintain its tender-
submission BEE status for the duration of the Contract.
Related: Volume 1B, paragraph 1.1.90, p.10: the Contract duration is 18 
years; Volume 1A, paragraphs 10-12, pp.14-16 evaluates 
ownership/specific goals at tender stage.

Can ATNS please confirm what is meant by maintaining the “tender 
submission BEE status” for the duration of the 18-year Contract? Is the 
Contractor required to maintain the exact B-BBEE level/status held at 
tender submission throughout the Contract, and what contractual 
consequence would apply if the Contractor’s B-BBEE level or ownership 
profile changes legitimately during that period?

ATNS requires that the Contractor maintains at least the same BBBEE-level status during the 
duration of the Contract. The Contractor may improve its BBBEE-level to a better level, but its 
BBBEE-level may not regress. 
Maintaining the same BBBEE-level is a material condition of the Contract and should the 
Contractor's BBBEE-level regress, ATNS may elect to enforce the breach provisions of the 
Contract and cancel the Contract.

13 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.4.4.4.2, p.25: delay penalty may be 1/14% of the 
Contract sum per day, or ATNS may claim damages/loss instead.
Related: Volume 1B, Form of Contract, p.74: liquidated damages are 
R10,000 per day or the amount under paragraph 2.4.4.4.2, whichever is 
greater; Volume 1B paragraph 2.12.2.3, p.40 and Volume 1A GCC paragraph 
28.1, p.58 contain general liability-cap provisions.

Can ATNS please confirm the monetary base used for the 1/14% daily 
delay-damages calculation and whether the R10,000 per day amount 
stated in the Form of Contract is intended to operate as a minimum daily 
amount? Please also confirm whether ATNS may elect to claim actual 
damages instead and identify the aggregate cap applicable to delay 
damages.

ATNS confirms that Rand will be used as the monetary base for the 1/14% daily delay penalty 
calculation. The daily delay penalty will be charged at 1/14% of the Contract value or 
R10,000.00, whichever is the greater.  
ATNS confirms that ATNS may elect to claim actual damages instead of claiming the delay 
penalty, however, ATNS will exercise such election at the relevant time. Both Parties' total 
liability howsoever arising is limited to the total Contract Price, therefore, the cap for the 
delay penalty or damages would be the total Contract Price.

14 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.15.14.1, pp.47-48: milestone structure includes 
PBU at 10%.
Related: Volume 1B, paragraph 2.15.14.5.1.3, p.48: the Warranty/PBU 
amount is released on expiry of the PBU period of the entire Contract.

Can ATNS please confirm that the 10% PBU milestone is calculated as 
10% of the Acquisition Phase Contract Price and becomes payable only 
at Final Acceptance following completion of the PBU? If the PBU is 
extended, will payment of this 10% milestone be deferred for the same 
extended period?

ATNS confirms that the 10% PBU milestone is calculated as 10% of the Acquisition Phase 
Contract Price and becomes payable only at Final Acceptance following the end of the PBU 
period.
If the PBU is extended, the 10% PBU payment milestone will be deferred for the extended 
period of PBU. 



15 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.15.14.1, p.47: “Technical Review” is a 10% 
payment milestone.
Related: Volume 3 contains Site Survey, System Design Review, technical 
reviews and acceptance readiness reviews, but no single payment event is 
expressly defined as “Technical Review”.

Can ATNS please identify the specific Technical Review that constitutes 
the 10% payment milestone and confirm the approval, certificate or 
deliverable required before that milestone may be invoiced?

ATNS confirms that the Technical Review refers to the Technical Design Review, the output of 
which will be approved technical documents. Invoicing may be done once the technical 
documents have been finalised and approved.

16 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.12.3.1-2.12.3.2, p.41: refers to separate 
“Maintenance and Support Terms and Conditions” and requires them to 
confirm the OEM undertaking.
Related: Volume 4, paragraph 11.1, pp.42-47: requires the bidder to provide 
a 15-year Maintenance and Support Contract proposal.

Can ATNS please confirm whether a separate Maintenance and Support 
Terms and Conditions document forms part of this procurement? If such 
a document exists, can ATNS please issue it to bidders? If no separate 
document exists, can ATNS please confirm that the Maintenance and 
Support obligations are fully governed by Volume 1B, Volume 4 and the 
successful bidder’s accepted Maintenance and Support proposal, with 
no additional terms to be introduced after award?

There is no ATNS Maintenance and Support Terms and Conditions document as each OEM 
has its own maintenance and warranty terms and conditions. Each Bidder is required to 
provide its Maintenance and Support Terms and Conditions documents after confirming the 
maintenance and warranty terms and conditions with the OEM and obtaining OEM 
undertaking to support the Bidder.
ATNS confirms that the Maintenance and Support obligations will be governed by Volume 1B, 
Volume 4 and the successful Bidder's accepted Maintenance and Support proposal, but 
additional or alternative terms will not be introduced after award unless ATNS and the 
successful Bidder mutually agree to such additional or alternative terms during the 
finalisation of the Contract. 

17 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 1.2.6, p.13: mandatory Volume 2 requirements are 
identified by “M”, but tenderers are also told to determine requirement 
status from specification language.
Related: Volume 2, General Instructions, pp.5-6: “M” is 
mandatory/disqualifying and “D” is desirable/scored; numerous “D” 
clauses nevertheless use the word “shall”.

Where a requirement is classified as “D” (Desirable) but the 
requirement wording uses “shall”, can ATNS please confirm whether the 
requirement will be evaluated as desirable/scored or as 
mandatory/disqualifying? Please confirm which takes precedence for 
evaluation purposes: the M/D/O/I classification or the specification 
language used within the paragraph.

ATNS confirms that requirements denoted as "D" are desirable and will be evaluated 
accordingly. The M/D/O/I classification takes precedence.

18 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.9 [B], p.14: a wideband HF system supporting up to 
240 kbps and 48 kHz bandwidth is “desired” and classified D.
Related: Volume 2, transmitter and receiver requirements in paragraphs 4.2 
and 5.1, pp.31-45: define the operational HF radio characteristics and 
voice/control functions but do not identify a wideband waveform/modem 
standard or a specific acceptance test for the 240 kbps / 48 kHz capability.

Can ATNS please confirm whether the 240 kbps / 48 kHz wideband HF 
capability is expected in the delivered baseline or is a desirable future-
capability feature? If it is to be evaluated as an offered capability, can 
ATNS please identify the applicable waveform/modem standard and the 
acceptance criteria?

ATNS please confirm whether the 240 kbps / 48 kHz wideband is the expected capability in 
the delivered baseline. ATNS uses ED-137 standard for VoIP.

19 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.18 [A]-[C], p.23: the Disaster Recovery position 
duplicates RCMMS, SELCAL, computer application and fallback, but the 
normal and DR systems “shall not be operational at the same time”.
Related: Volume 2, paragraph 3.18 [A]-[D], pp.23-24: specifies the 
duplicated Disaster Recovery functions and that the two positions shall not 
be operational at the same time, but does not prescribe the 
interlock/failover or synchronisation mechanism.

Can ATNS please confirm whether a specific interlock/failover 
mechanism is required to ensure that the normal ATC position and the 
Disaster Recovery position cannot operate simultaneously, or whether 
the bidder may propose the mechanism? Please also confirm whether 
controlled simultaneous operation is permitted for testing or 
maintenance.

ATNS confirms that an interlock/ failover mechanism is not required. Confirmed controlled 
simultaneous operation is permitted for testing, maintenance or simulation purposes.

20 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 5.1 [A], p.41: ATNS will provide an IP connection at 
Bapsfontein for receiver communications to the technical centre; paragraph 
3.18 [D], p.23 provides an ATNS IP connection to DR.
Related: RCMMS, VCCS interfaces, remote control and monitoring across 
Delmas, Bapsfontein, FAOR and DR all depend on IP connectivity, but no 
network service specification/demarcation is defined.

Can ATNS please provide the ATNS network demarcation and available 
bandwidth, latency, redundancy, QoS, IP addressing/VLAN, firewall/VPN 
and cybersecurity responsibilities for all inter-site links?

2Mbps redundant links, VPN @ ED137b. The full specification of the network will be shared 
with the successful bidder.

21 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.20 [H], p.26: lists “Secure Services and ports, 
including, DNS over port 53”.
Related: Volume 2, paragraph 3.20 [F], [J] and [S], pp.25-29: separately 
requires TLS/IPsec, secure remote access and FIPS 140-3 validated 
cryptography.

Can ATNS please clarify the intended DNS security requirement? Is 
standard DNS on port 53 acceptable, or is DNSSEC, DNS-over-TLS, DNS-
over-HTTPS or another secured DNS mechanism required?

ATNS confirms that standard DNS on port 53 is required.



22 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.20 [S], p.29: requires only FIPS 140-3 validated 
cryptographic protocols and algorithms for data in transit and storage.
Related: The tender does not state whether formal NIST FIPS 140-3 module 
certificates are required for every system component or only for the 
cryptographic modules used.

Can ATNS please confirm the required evidence for FIPS 140-3 
compliance and whether all supplied components must use formally 
validated cryptographic modules with certificate numbers?

All voice communication shall be encrypted. Brochures or technical specification documents 
which indicate the available encryption methods of the proposed system will be evaluated as 
evidence.

23 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.1 [B], pp.7-8: Environmental Impact Assessments 
(EIAs) are included in project scope.
Related: Volume 1B, paragraph 2.18.3.1, p.56: instructs the contractor to 
take note of conditions contained in Environmental Impact Assessment 
permissions granted; Volume 3, paragraph 14, p.27 requires an EMPr.

Can ATNS please confirm the status of EIAs/environmental 
authorisations for Delmas, Bapsfontein, FAOR and Isando? Can ATNS 
please provide existing approvals or define the contractor’s 
responsibility for obtaining them, including programme and cost risk?

The Contractor is expected to perform a full EIA before work commences at Isando as the 
scope of work incudes the decommissioning of antenna structures. 
For Delmas and Bapsfontein, a full EIA is not required and bidders are expected to provide an 
Environmental Management Plan which will be refined and finalised after contracting.

24 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 3.1 [B], pp.7-8: civil works form part of the turnkey 
scope and Delmas is a newly planned transmitter site.
Related: Volume 3, paragraph 13, p.27: a comprehensive civil/site survey is 
required after project commencement; the supplied documents do not 
provide a complete civil bill of quantities or final site-readiness baseline.

Can ATNS please confirm what existing civil/site drawings and site-
readiness information will be made available for tender pricing, and 
identify any civil infrastructure that ATNS will provide rather than the 
contractor?

As-built documents may be made available on request. A Non-Disclosure Agreement must 
be signed and returned to ATNS before any documentation with site drawings may be shared, 
for security purposes. Additional site visits may be arranged on request.

25 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, glossary and Table 1, pp.4 and 9: LSIP is defined as Logistic 
Support Implementation Plan and an “LSIP - Draft” is required with the bid. 
Related: Volume 4, paragraph 5.2, p.14 and Volume 1B use ILSP - Integrated 
Logistic Support Plan; Volume 1C G2.2 also prices an Integrated Logistic 
Support Plan.

Can ATNS please confirm whether LSIP and ILSP are separate 
deliverables? If separate, can ATNS please define the required content of 
the LSIP? If they are the same document, can ATNS please confirm the 
correct title/acronym to use?

The LSIP and ILSP are separate deliverables.
A) Integrated Logistics Support Plan (ILSP)
1) Definition - The master, high-level governance and strategic document for an entire ILS 
program. 
2) Scope - Covers the entire life cycle of a system or equipment, that is, from the initial 
concept and design phases through deployment, operations, and eventual disposal.
3)	Function - Outlines the overall support strategy, assigns responsibilities across all 
logistics support elements (such as maintenance, training, supply support, and technical 
data), and defines how supportability requirements will be met to achieve operational 
system readiness. It acts as a "living" policy and management guide.

B) Logistics Support Implementation Plan (LSIP)
1) Definition – A schedule-focused sub-plan or contractual deliverable.
2) Scope - Focused on specific execution phases, short-term milestones, or contracted 
scheduled, time-bound periods during which specific project tasks or deliverables must be 
completed and submitted (such as Phase 1, 2, and 3 activities).
3) Function - Details the exact schedule, timelines, and chronological sequencing of specific 
integrated logistics support (ILS) deliverables. It integrates these actions directly into the 
master Project Management Plan (PMP), Work Breakdown Structure (WBS), and project 
Gantt charts. 

26 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, paragraph 4.1, p.13: requires 99.98% system availability (1.752 
hours downtime/year) and 98.5% reliability, stated as equivalent to four 
system failures per year.
Related: Volume 4 glossary, p.6 defines availability/MTBF generally but does 
not define system boundary, excluded downtime or the exact reliability 
calculation.

Can ATNS please confirm whether the 99.98% availability and 98.5% 
reliability requirements are measured at the complete turnkey HF-
system level and whether outages caused solely by ATNS-provided 
power, network services or other external ATNS dependencies are 
excluded from those calculations?

The 99.98% availability and 98.5% reliability requirements are measured at the complete 
turnkey HF-system level. Outages caused solely by ATNS-provided power, network services 
or services external to this complete turnkey HF-system, are excluded from these 
calculations.



27 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, paragraph 10.1 [B], p.41: Table 4 is titled “Fault restoration and 
resolution response times” but gives only acknowledge/respond times (S1 
60 min, S2 2 h, S3 24 h).
Related: Volume 4, paragraph 11.1 [N], pp.46-47: the penalty formula refers 
to maximum times for response, restoration, interim solution, permanent 
solution and LRU Repair TAT.

Can ATNS please provide the maximum restoration time, interim-
solution time and permanent-resolution time for S1, S2 and S3 
incidents, and confirm the corresponding Tmax values used in the 
penalty formula?

In this case only response times or acknowledgment time is applicable as shown in table 4 
paragraph 10.1 B, also shown below. The restoration, interim-solution and permanent -
resolution times not applicable. 

28 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, paragraph 11.1 [J], p.45: LRU repair turnaround time is 45 
business days.
Related: Volume 4, paragraph 11.1 [N], pp.46-47: penalty formula uses Tact 
[hours] / Tmax [hours], while also referring to LRU TAT [days] with priority 
factor 0.5.

Can ATNS please confirm how the 45-business-day LRU TAT is converted 
to Tmax hours, how weekends/public holidays are treated, how multiple 
overdue LRUs are aggregated, and the maximum penalty cap per 
quarter/year?

There is no need for converting TAT days to hours since both Tmax and Tact are measured in 
days. The public holidays and weekends are omitted/ not included in calculation
The maximum penalty is not stated and has no cap, unless otherwise negotiated with the 
preferred bidder.

29 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, paragraph 11.1 [K]-[L], pp.45-46: requires latest 
software/firmware throughout 15 years and all obsolescence-management 
costs to keep the system compliant.
Related: Volume 1B, paragraph 2.12.4, p.41: a Mid-Life Upgrade of hardware 
and software is also part of maintenance/support.

Can ATNS please clarify the contractual boundary between routine 
software/firmware updates and obsolescence management under 
Volume 4 paragraph 11.1 [K]-[L], and the Mid-Life Upgrade under 
Volume 1B paragraph 2.12.4? In particular, should hardware/software 
replacement required solely because of obsolescence be treated as 
normal annual support, as part of the Mid-Life Upgrade, or otherwise?

Routine Software & Firmware Updates - The Bidder shall, as an inclusive part of the annual 
maintenance and support fee, provide all routine software releases, maintenance patches, 
bug fixes, security updates, and firmware revisions required to maintain functional baseline 
compliance, cyber-security integrity, and interoperability throughout the system lifecycle.
Obsolescence Management - The Bidder bears full proactive responsibility for monitoring, 
forecasting, and managing component, hardware and software obsolescence. Where any 
item reaches End-of-Life (EoL) or End-of-Support (EoS), the Bidder must supply form-fit-
function equivalent replacements at no additional cost to ATNS, provided the replacement is 
required to sustain the operational availability stipulated in the contract. Obsolescence-
driven replacements shall not be classified as a variation order, extra-contractual work or 
part of a Mid-Life Upgrade.
Mid-Life Upgrade (Volume 1B, Paragraph 2.12.4)- The Mid-Life Upgrade constitutes a pre-
scheduled, major systemic architectural or technological refresh executed at the designated 
milestone(s). It encompasses full planning, engineering, supply, delivery, physical/logical 
decommissioning of legacy assets, installation, integration, and commissioning of next-
generation subsystems.
Exclusivity of Risk- Any hardware or software replacement, substitution or redesign 
necessitated by component discontinuation, manufacturer sunsetting or component wear-
and-tear prior to the scheduled Mid-Life Upgrade shall be deemed as obsolescence 
management falling under ongoing support & maintenance obligations and shall not be 
deferred to, or compensated under, the Mid-Life Upgrade scope.

30 26 October 2026 AME Aviation (Pty) Ltd

Volume 3, paragraph 7.1, p.14: WBS must be included in a draft 
“Construction and Installation Management Plan”.
Related: Volume 3, paragraph 7.2-7.3, pp.14-15: SOW and Resource 
Allocation Plan must be included in a draft “Installation Management Plan”.

Can ATNS please confirm whether the Construction and Installation 
Management Plan and the Installation Management Plan refer to the 
same tender-stage document? If they are separate deliverables, please 
define the required content of each.

ATNS confirms that this refers to the same document/ deliverable.

31 26 October 2026 AME Aviation (Pty) Ltd

Volume 3, paragraph 8.1, p.17: tender response requires an outline of risk 
policy/methodology.
Related: Volume 3, paragraph 8.4, p.18: detailed Project Risk Management 
Plan is required after award and site survey; Volume 1C G2.1 nevertheless 
contains a priced “Risk Management Plan” line item.

Can ATNS please confirm whether a complete draft Project Risk 
Management Plan must be submitted with the tender or whether an 
outline/methodology is sufficient at tender stage?

ATNS confirms that the outline/methodology is sufficient at tender stage.

32 26 October 2026 AME Aviation (Pty) Ltd

Volume 3, paragraph 12.1 Safety File table, pp.24-26: Risk Assessment is 
marked “Included in Draft SHE File: No". Related: The same Risk 
Assessment row states that it will be developed after award but that “A draft 
[is] to be submitted as part of the tender submission”.

Can ATNS please confirm whether a draft project risk assessment must 
be submitted with the tender and, if so, whether it must be included 
within the draft SHE File or submitted as a separate annexure?

ATNS confirms that a draft project risk assessment is to be submitted as part of the tender 
submission as a separate annexure.



33 26 October 2026 AME Aviation (Pty) Ltd

Volume 3, paragraph 13.1, p.27: comprehensive site survey is to be 
completed at the start of the project before equipment is ordered, and a 
draft detailed site survey is also requested in the tender response.
Related: Volume 1A, p.1: the physical site briefings are explicitly non-
compulsory and provide limited scheduled access.

Can ATNS please confirm the minimum content expected in the draft 
site survey submitted with the tender, given that Volume 3 requires the 
comprehensive site survey to be completed after project 
commencement?

ATNS confirms that a draft detailed site survey based on the information provided in the bid 
documents, and the bidders proposed solution shall be submitted as  part of the tender 
response. 

34 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, paragraph 5.1, p.14: states that the support concept must 
achieve performance requirements in “Section 5.1 above and 6.4 (below)”.
Related: Volume 4, TOC, pp.2-3: system performance is in paragraph 4.1 
and Section 6 contains only paragraph 6.1; no paragraph 6.4 is present.

Can ATNS please identify the intended sections referenced in Volume 4 
paragraph 5.1 and confirm whether any paragraph 6.4 requirement was 
omitted from the issued tender?

This should read as "to achieve the system performance requirements stated in Section 4.1 
above and 5.4..."

35 26 October 2026 AME Aviation (Pty) Ltd

Volume 4, paragraph 11.1 [A], p.42 and Volume 1B, paragraph 1.1.77, p.10: 
require a 15-year Maintenance and Support phase/contract.
Related: Volume 1B, paragraph 2.9.7.2.5, pp.37-38: ATNS may terminate the 
maintenance/support component or part thereof on not less than three 
months' written notice, without liability; Volume 1B, paragraph 2.19.4.3, 
p.60 provides a general termination-for-convenience mechanism with not 
less than twelve months' notice and treatment of reasonably incurred, non-
mitigable costs.

Can ATNS please confirm which termination provision governs the 15-
year Maintenance and Support component: Volume 1B paragraph 
2.9.7.2.5 (three months' notice without liability) or paragraph 2.19.4.3 
(twelve months' termination for convenience)? If paragraph 2.9.7.2.5 
applies, can ATNS please confirm how unrecovered OEM commitments, 
licences, hedges, spares and other non-cancellable costs will be 
treated?

Please note that clause 2.9.7.5 specifically govern the termination of the Maintenance and 
Support component of the Volume 1B if ATNS has good cause to do so and after ATNS has 
consulted the Contractor. Thus, should ATNS believe that there is good cause  to terminate 
the Contract it will have to consult with the Contractor before doing so. Should ATNS still 
believe that good cause  exists after consulting the Contractor, then it may proceed to 
terminate the Maintenance and Support component, or part thereof. Should ATNS terminate 
the Maintenance and Support component, or part thereof, in terms of clause 2.9.7.2.5, then 
any non-cancellable committed expenses or incurred costs will have to be borne by the 
Contractor.
Clause 2.19.4.3 specifically governs termination for convenience and does not require good 
cause or consultation with the Contractor before termination of the Contract. Should ATNS 
terminate the Maintenance and Support component, or part thereof, in terms of clause 
2.19.4.3, then any reasonable non-cancellable committed expenses or incurred costs which 
cannot reasonably be mititgated by the Contractor will have to be borne by ATNS.

36 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.9.1.2.3, p.31: public-liability indemnity limit is to be 
determined at contract signature.
Related: Volume 1B, paragraph 2.9.1.2.9-2.9.1.2.11, pp.31-32: contractor is 
liable for deductibles under ATNS insurance, with deductible values defined 
only by ATNS’s “latest insurance program”.

Can ATNS please provide the current insurance programme, applicable 
indemnity limits and deductible/first-amount-payable values that the 
contractor must allow for in its tender?

Please noted that the provisions of clause 2.9.1.2 are optional; ATNS may elect to implement 
and enforce clause 2.9.1.2 should it believe that it is appropriate to obtain and maintain such 
additional insurance. ATNS will provide such insurance programme, applicable indemnity 
limits and deductible/first-amount-payable values to the preferred bidder once ATNS has 
assessed the insurance obtained by the preferred bidder and if ATNS elects to enforce the 
provisions of clause 2.9.1.2. 

37 26 October 2026 AME Aviation (Pty) Ltd

Volume 1C, worksheet G4_Options: sheet/item number and body identify 
G4 - Options.
Related: Volume 1C, G4_Options header: states “TENDER PRICE 
SCHEDULE: APPENDIX G5”.

Can ATNS please confirm that bidders should complete the G4_Options 
worksheet as issued and that the “APPENDIX G5” header on that sheet 
should be interpreted as referring to Appendix G4 / Options?

ATNS confirms that the header should refer to Appendix G4 not Appendix G5.

38 26 October 2026 AME Aviation (Pty) Ltd

Volume 1C, G3_HF Equipment, Software paragraph 3.2: instructs bidders to 
“List all software required for the simulator”.
Related: Volume 1B, paragraph 1.1.100.1, p.11 refers to a complete HF 
system “for training purposes”, while Volume 4 paragraphs 5.5-5.6 provide 
training-course requirements at the ATNS Aviation Training Academy but do 
not define a separate HF simulator/training-system technical configuration.

Can ATNS please clarify what is meant by “simulator” in Volume 1C G3 
paragraph 3.2? Does this refer to software/licences for the operational 
HF system, a separate HF training/simulation environment, or another 
system? If a separate training/simulation environment is required, 
please define its required functionality and installation location.

ATNS confirms that the word "simulator" is an error and should be replaced with "HF 
system".

39 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, Form of Bid, pp.26-27: foreign-currency questions refer bidders 
to Volume 1B paragraph 2.16.15.1.
Related: Volume 1B, paragraph 2.15.15, pp.48-50: Rates of Exchange and 
Rate of Exchange Variation are addressed in paragraph 2.15.15; no 
paragraph 2.16.15.1 is present.

Can ATNS please confirm that the foreign-currency reference in Volume 
1A to Volume 1B paragraph 2.16.15.1 should be interpreted as referring 
to paragraph 2.15.15.1?

ATNS confirms that the reference should be to Volume 1B paragraph 2.15.15.1 not 
2.16.15.1.

40 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, TOC, p.3: Guarantee and Warrantee states “also see Security - 
clause 2.19.8”.
Related: Volume 1B, paragraph 2.18.8, pp.57-58: Security is actually located 
at clause 2.18.8.

Can ATNS please confirm that, when responding to the Security 
reference in Volume 1B, bidders should interpret the reference to 
paragraph 2.19.8 as paragraph 2.18.8?

ATNS confirms that the reference to Security should be paragraph 2.18.8 and not 2.19.8. 



41 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, paragraph 17.5, p.18: ATNS reserves the right to enter one 
contract for all required functions or more than one contract with different 
bidders for different functions.
Related: Volume 2, paragraph 3.1, pp.7-8 and Volume 4, paragraph 11: 
require a turnkey integrated HF system with long-term support and a single 
bidder/contractor responsible for integrated performance.

Can ATNS please confirm whether ATNS anticipates a possible split 
award under paragraph 17.5 for this tender? If so, identify the functions 
that may be separately awarded and how turnkey 
integration/performance liability will be allocated?

Clause 17.5 on page 18 of the bid document is a standard provision included in ATNS bid 
documents and reserves ATNS's right to contract with one or more service providers where 
deemed necessary. As stated in Clause 17.5, ATNS may enter into one contract for all 
required functions or into more than one contract with different bidders for different 
functions.

For this specific project, however, ATNS anticipates awarding the contract to a single service 
provider for the full scope of work for the duration of the project. The bid requirements further 
envisage a turnkey integrated HF system with a single bidder/contractor responsible for the 
overall supply, delivery, installation, commissioning, maintenance, support, and integrated 
performance of the solution.

42 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.9.5.1-paragraph 2.9.5.3, p.33: each party retains its 
pre-existing Intellectual Property; bespoke IP developed exclusively for ATNS 
and paid for under the Contract becomes ATNS property.
Related: Volume 1B, paragraph 2.9.5.18.1-paragraph 2.9.5.18.2, p.34: 
software/design/documentation is treated as contractor original work 
vesting in ATNS unless third-party or other IP is disclosed and ATNS agrees 
to its use.

Can ATNS please confirm that proprietary OEM/COTS software and 
firmware, including later standard OEM versions, patches and updates 
supplied during the Contract, remain the OEM's pre-existing/third-party 
Intellectual Property and do not vest in ATNS merely because they are 
supplied under this project? Please also confirm how and where bidders 
should identify/disclose these third-party or pre-existing Intellectual 
Property rights in the tender/contract documentation.

ATNS confirms that proprietary OEM/COTS software and firmware, including later standard 
OEM versions, patches and updates supplied during the Contract will remain the OEM's pre-
existing/third-party Intellectual Property and will not vest in ATNS merely because they are 
supplied under the Project. HOWEVER, Bespoke Intellectual Property will be owned by ATNS. 
Accordingly, where later versions, patches and updates to software and firmware are 
specifically developed on instruction of ATNS for ATNS and are paid for by ATNS, such later 
versions, patches and updates will be owned by ATNS. 

43 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.9.5.18.2-paragraph 2.9.5.18.3, pp.34-35: where 
third-party software/material is used with ATNS consent and an assignment 
cannot be obtained, the proposed licence must as a minimum permit broad 
use/adaptation/alteration/enhancement/updating and last 100 years.
Related: Volume 1B, paragraph 2.9.5.1, p.33 preserves pre-existing IP; 
Volumes 2 and 4 require proprietary OEM equipment, firmware, software 
and COTS components.

Can ATNS please clarify the intended practical requirement of the 100-
year licence in paragraph 2.9.5.18.3 for proprietary OEM/COTS 
software? Is ATNS requiring a 100-year right to use the software, or also 
rights to adapt, alter, enhance and update it? Where an OEM's standard 
proprietary licence does not grant those rights or a 100-year term, will 
the standard OEM licence be acceptable?

The intended practical requirement of the 100-year licence is to enable ATNS to use the 
provided Software and Design Documentation for as long as it is possible, even when the 
Supplies and Services exceed the required life-cycle.
ATNS requires the 100-year licence to be in respect of the right to use and adapt, alter, 
enhance and update the Software and  Design Documentation for the purposes of the 
Project. 
The reduction of the 100-year right to use may be negotiated between the parties, if the 
Bidder is selected as the preferred Bidder who ATNS may engage in contract negotiations 
with.

44 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, GCC paragraph 33, p.58: National Industrial Participation (NIP) 
Programme applies to contracts that are subject to the NIP obligation.
Related: The tender pack does not state whether this HF Replacement 
procurement is subject to NIP, nor does it provide an obligation value or NIP 
instructions.

Can ATNS please confirm whether the National Industrial Participation 
Programme applies to this tender and, if so, provide the applicable 
threshold, obligation percentage, reporting requirements and 
responsible authority?

ATNS confirms that the National Industrial Participation (NIP) Programme is not applicable to 
this tender. Accordingly, no NIP obligations, reporting requirements, or compliance 
submissions are required from bidders in response to this bid.

45 26 October 2026 AME Aviation (Pty) Ltd

Volume 2, paragraph 4.1 [A]-[B], p.31 of 47: Isando antenna structures and 
existing transmitter equipment are to be decommissioned and disposed of 
after the Delmas system is commissioned.
Related: Volume 1A, Invitation / site briefing schedule, pp.1-2 of 60: physical 
site briefings were offered only at Delmas and Bapsfontein; Volume 1C, 
G2_1 PM paragraph 2.1.3 includes Decommissioning and Disposal.

Can ATNS please provide the detailed Isando decommissioning and 
disposal scope, including the equipment and antenna structures to be 
removed, available drawings/inventory, access and rigging constraints, 
and any hazardous-material requirements? Please confirm whether any 
items must be dismantled and preserved in reusable condition. For 
items that are to be “disposed of”, can ATNS please define what is 
meant by disposal: must the equipment be handed over to ATNS, 
transported to an ATNS-nominated storage or disposal facility, 
scrapped/recycled by the contractor, or disposed of through an 
approved waste process? Please identify the required destination, 
ownership/transfer arrangements and responsibility for transport and 
disposal costs. Can ATNS also arrange an Isando site inspection before 
final pricing?

ATNS confirms that the scope of decommissioning and disposal at the Isando site includes 
main and standby transmitter equipment and associated equipment cabinets, one TCI-540 
antenna structure and one log periodic antenna structure. The TCI-540 antenna structure 
shall be dismantled and preserved in reusable condition such that ATNS may be able to 
assess whether re-use will be possible. Bidders shall however still include disposal in their 
quotation, and propose the disposal method and facilities. Disposal must be through an 
approved waste process, and disposal certificates are required. All costs associated with 
decommissioning and disposal must be included in the quotation. A site inspection  at 
Isando may be arranged on request.



46 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.15.14.1-paragraph 2.15.14.2, pp.47-48: ATNS 
states that it does not effect advance payments and gives the 10% / 10% / 
30% / 40% / 10% milestone structure, while requiring the contractor to 
propose a detailed Delivery Milestone Payment Schedule for Supply & 
Delivery and Installation & SAT.
Related: Volume 1B, paragraph 2.18.8.1.1-paragraph 2.18.8.2, p.57: 
standard security wording contemplates cases where advance or progress 
payments have been approved.

Can ATNS please confirm whether the milestone percentages in 
paragraph 2.15.14.1 are fixed for this project? Does paragraph 2.15.14.2 
allow bidders only to subdivide the 30% Supply & Delivery and 40% 
Installation & SAT portions into detailed sub-milestones, or may an 
alternative progress-payment structure be proposed? Can ATNS also 
confirm that the advance-payment provisions in paragraph 2.18.8.1.1-
paragraph 2.18.8.2 are standard wording and do not create an advance-
payment entitlement for this tender?

The milestone percentages are not fixed and are provided as a guide. Bidders may propose 
alternative progress-payment structures.
Please take note that ATNS will not make any advanced payments as recorded in the 
Milestone table, accordingly, ATNS confirms that advanced-payment provisions in paragraph 
2.18.8.1.1 are standard wording and do not create an advance-payment entitlement for this 
tender. 

47 26 October 2026 AME Aviation (Pty) Ltd

Volume 1A, GCC paragraph 16.3, p.53 of 60: payments must be made 
promptly and no later than 30 days after submission of an invoice or claim.
Related: Volume 1A, GCC paragraph 27.5, pp.57-58 of 60: during a dispute 
the parties continue performance and ATNS must pay monies due; no 
project-specific late-payment interest, suspension or extension-of-time 
remedy was identified in the supplied tender set.

Can ATNS please confirm the contractual remedy if ATNS does not pay a 
certified and undisputed amount within the 30-day period in GCC 
paragraph 16.3? Will overdue amounts attract interest or financing 
charges, and after what period of non-payment may the contractor 
suspend affected performance and/or receive an extension of time 
without incurring delay penalties?

Invoices will be paid in terms of clause 2.15.16.2 of the Volume 1B and not clause 16.3 of the 
GCC. 
If ATNS does not pay a certified and undisputed amount within 30 days, the Contractor will 
have to rely on its common law remedies. Any changes to the contractual remedies may be 
negotiated between the parties, if the Bidder is selected as the preferred Bidder who ATNS 
may engage in contract negotiations with

48 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.14.1.1, p.44 of 75: ATNS may purchase additional 
quantities for up to 60 months from the Effective Date at prices reflecting 
the scale of Order.
Related: Volume 1B, paragraph 1.1.90, p.10: Acquisition Phase is three 
years; paragraph 2.15.15.1.2.1, p.48 addresses option exchange-rate risk 
under the Acquisition Phase; paragraph 2.15.1, p.46 distinguishes fixed and 
non-fixed prices.

Can ATNS please clarify the pricing commitment expected for additional 
quantities ordered at any time during the 60-month option period in 
paragraph 2.14.1.1? Must the tendered unit prices remain fixed in Rand 
for the full 60 months, or may they be adjusted at the time the option is 
exercised for OEM price escalation, local escalation and exchange-rate 
movement? If adjustment is permitted, please identify the applicable 
basis/formula.

The additional quantitites ordered for any part of the 60-month option period that falls within 
the Acquistion Phase shall be fixed at the tendered unit prices. The additional quantities 
ordered for any part of the 60-month option period that falls within the Support and 
Maintenance Phase shall be subject to CPI escalations if the OEM is based in South Africa or 
subject to the Spot Rate if the OEM is based outside of South Africa. 

49 26 October 2026 AME Aviation (Pty) Ltd

Volume 1B, paragraph 2.18.8.12-paragraph 2.18.8.13, p.58 of 75: security is 
reduced by 50% after Acceptance of the last part of the Supplies and 
Services and the residual is released at Final Acceptance. Related: Volume 
1A, GCC paragraph 7.4, pp.49-50 of 60: performance security is discharged 
not later than 30 days following completion of performance obligations, 
including warranty obligations, unless otherwise specified in SCC.

Can ATNS please explain how the 20% Performance-Based Security is 
intended to reduce and be released over the Acquisition/PBU period? 
Please identify the event or certificate that triggers the 50% reduction 
and the event or certificate that triggers release of the remaining 
balance, and confirm whether these project-specific provisions govern 
over GCC paragraph 7.4.

Once the Engineer has issued the Acceptance Certificate in respect of the Acceptance 
Testing of the last of any of the Supplies and Services, the Contractor may request the 
Engineer to provide written confirmation and instruction to the Guarantor to reduce the 
Performance Guarantee by 50%, i.e. 10% of the Performance Guarantee will be surrendered 
by ATNS.
Once the  Engineer has issued the Certificate for Final Acceptance, the Contractor may 
request the Engineer  to provide written confirmation and instruction to the Guarantor to fully 
release the Performance Guarantee, i.e. the remaining 10% of the Performance Guarantee 
will be surrendered by ATNS. 
The trigger for the reduction is thus the issuing of the Acceptance Certificate by the Engineer 
for SAT of the last site. The trigger for the final release is thus the issuing of the Final 
Acceptance Certificate by the Engineer. 
The project-specific provisions constitute Special Conditions of Contact ("SCC") and will take 
precedence over the GCC. 

50 26 October 2026 AME Aviation (Pty) Ltd

Volume 1C, worksheet G2_2 ILS: the sheet is identified as Item G2.2 and 
Item Description “Integrated Logistic Support”.
Related: The abbreviation ILS is used for Integrated Logistic Support; 
clarification is sought only to confirm that the issued G2.2 worksheet is the 
intended pricing schedule for this HF Replacement tender.

Can ATNS please confirm that the Volume 1C worksheet titled “G2_2 
ILS” is the G2.2 Integrated Logistic Support pricing schedule and should 
be completed as issued?

ATNS confirms that G2_2 ILS must be populated with pricing associated with all Integrated 
Logistic Support services/ items.

51 15 October 2026 AME Aviation (Pty) Ltd Volume 1A Bid closing date
 Request for an extension of the tender closing date - least four weeks, to 
no earlier than Monday, 14 December 2026 at 14:00 CAT

The bid closing date is extended to  extended to 30 November 2026.ATNS will not extend 
beyond this date

52 22 October 2026  HENSOLDT Volume 1A Bid closing date

HENSOLDT South Africa (Pty) Ltd hereby wish to request an extension of 
the submission date of the abovementioned tender to 30 November 
2026.

The bid closing date is extended to  extended to 30 November 2026. ATNS will not extend 
beyond this date

53 29 October 2026 K3M Engineering Group Volume 1A Bid closing date
Request for Extension of Tender Submission Deadline by a Minimum of 1 
Week

The bid closing date is extended to  extended to 30 November 2026. ATNS will not extend 
beyond this date


